NORTHEAST REMSCO

CONSTRUCTION. INC C.J. FUCCI, INC. EMPIRE PAVING, INC. LUDLOW CONSTRUCTION CO., INC. BALTAZAR CONTRACTORS, INC. P. GIOIOSO & SONS, INC. PAGANELLI CONSTRUCTION CORP.
BID NO. 2013-008 BID DATE 10/1/2013 ’ )
ESTIMATED | UNIT OF UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE
ITEM NO. ITEM DESCRIPTION QUANTITY | MEASURE
EARTH EXCAVATION AND GRADING - CUBIC
1 1,680 45.00( $ 75,600.00 16.00 26,880.00 25.00 42,000.00 | $ 16.00 26,880.00 50.00 84,000.00 60.00 100,800.00 | $ 50.00 84,000.00
ACCESS ROAD YARD
2 EARTH EXCAVATION AND SCREENED 850 cusic 25.00| $ 21,250.00 44.00 37,400.00 45.00 38,250.00 | $ 0.01 8.50 50.00 42,500.00 25.00 21,250.00 | $ 70.00 59,500.00
GRAVEL BELOW NORMAL GRADE YARD
3 TRENCH ROCK EXCAVATION, DISPOSAL 40 cusic 350.00| $ 14,000.00 90.00 3,600.00 250.00 10,000.00 | $ 120.00 4,800.00 200.00 8,000.00 142.00 5,680.00 | $ 150.00 6,000.00
AND BACKFILL YARD
4 CLEARING AND GRUBBING 1 LUMP SUM 50,000.00 | $ 50,000.00 85,000.00 85,000.00 2,033,000.00 2,033,000.00 | $ 1,037,000.00 1,037,000.00 186,000.00 186,000.00 658,000.00 658,000.00 | $ 1,165,087.00 1,165,087.00
CusIC
5 BANK RUN GRAVEL 5,160 YARD 25.00( $ 129,000.00 44.00 227,040.00 5.00 25,800.00 | $ 30.00 154,800.00 30.00 154,800.00 23.00 118,680.00 | $ 60.00 309,600.00
CuUBIC
6 TEST PITS 210 YARD 120.00| $ 25,200.00 190.00 39,900.00 10.00 2,100.00 | $ 75.00 15,750.00 10.00 2,100.00 50.00 10,500.00 | $ 130.00 27,300.00
7 WATER FOR DUST CONTROL 150 G:II_CI)_?)CI)\IS 100.00( $ 15,000.00 75.00 11,250.00 1.00 150.00 | $ 1.00 150.00 20.00 3,000.00 40.00 6,000.00 | $ 40.00 6,000.00
8 SEDIMENTATION CONTROL SYSTEM 1 LUMP SUM 30,000.00 | $ 30,000.00 52,000.00 52,000.00 19,000.00 19,000.00 | $  140,000.00 140,000.00 80,000.00 80,000.00 350,000.00 350,000.00 | $ 45,000.00 45,000.00
MAINTENANCE AND PROTECTION OF
9 TRAFFIC 1 LUMP SUM 15,000.00 | $ 15,000.00 120,200.00 120,200.00 66,570.00 66,570.00 | $  175,000.00 175,000.00 180,000.00 180,000.00 308,000.00 308,000.00 | $ 72,000.00 72,000.00
10 RAILROAD INSPECTOR (ALLOWANCE) N/A N/A 86,400.00| $ 86,400.00 86,400.00 86,400.00 86,400.00 86,400.00 | $ 86,400.00 86,400.00 86,400.00 86,400.00 86,400.00 86,400.00 | $ 86,400.00 86,400.00
TRAFFICMEN (CITY POLICE
11 (ALLOWANCE; ) N/A N/A 50,000.00 | $ 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 | $ 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 | $ 50,000.00 50,000.00
TRAFFICMEN (STATE POLICE)
12 (ALLOWANCE) N/A N/A 50,000.00 | $ 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 | $ 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 | $ 50,000.00 50,000.00
TRAFFICMEN (UNIFORMED FLAGMEN
13 (ALLOWANCE§ ) N/A N/A 25,000.00 | $ 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 | $ 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 | $ 25,000.00 25,000.00
TEMPORARY WASTE STOCKPILE AREA
14 N/A N/A 15,000.00 | $ 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 | $ 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 | $ 15,000.00 15,000.00
RENTAL (ALLOWANCE)
UTILITY POLE RELOCATION
15 (ALLOWANCE) N/A N/A 35,000.00 | $ 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 | $ 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 | $ 35,000.00 35,000.00
TEMPORARY PAVEMENT REPLACEMENT ARE
16 0 c 1,270 SQu 20.00| $ 25,400.00 48.00 60,960.00 40.00 50,800.00 | $ 51.00 64,770.00 40.00 50,800.00 31.00 39,370.00 | $ 65.00 82,550.00
(CITY ROADS) YARD
PERMANENT PAVEMENT REPLACEMENT ARE
17 ¢ 1,720 SQu 40.00| $ 68,800.00 49.00 84,280.00 36.00 61,920.00 | $ 55.00 94,600.00 40.00 68,800.00 46.00 79,120.00 | $ 65.00 111,800.00
(CITY ROADS) YARD
CUBIC
18 MISCELLANEOUS CONCRETE 65 YARD 140.00| $ 9,100.00 281.00 18,265.00 400.00 26,000.00 | $ 600.00 39,000.00 1,000.00 65,000.00 728.00 47,320.00 | $ 700.00 45,500.00
SQUARE
19 TURF ESTABLISHMENT 7,110 YARD 1.00| $ 7,110.00 4.00 28,440.00 1.50 10,665.00 | $ 7.00 49,770.00 5.00 35,550.00 18.00 127,980.00 | $ 12.00 85,320.00
20 ENVIRONMENTAL HEALTH AND SAFETY 1 LUMP SUM 5,500.00 | $ 5,500.00 30,000.00 30,000.00 23,000.00 23,000.00 | $  240,000.00 240,000.00 40,000.00 40,000.00 97,000.00 97,000.00 | $ 50,000.00 50,000.00
TESTING LABORATORY SERVICES
21 (ALLOWANCE) N/A N/A 15,000.00 | $ 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 | $ 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 | $ 15,000.00 15,000.00
22 FIELD OFFICE FOR ENGINEER 18 MONTH 2,500.00 | $ 45,000.00 2,500.00 45,000.00 3,500.00 63,000.00 | $ 3,700.00 66,600.00 2,400.00 43,200.00 2,500.00 45,000.00 | $ 10,000.00 180,000.00
23 TEMPORARY WASTE STOCKPILE AREA 1 LUMP SUM 40,000.00| $ 40,000.00 75,000.00 75,000.00 49,500.00 49,500.00 | $  240,000.00 240,000.00 90,000.00 90,000.00 892,000.00 892,000.00 | $  150,000.00 150,000.00
24 DEWATERING, CONTROL AND 1 LUMP SUM 45,000.00| $ 45,000.00 350,000.00 350,000.00 90,000.00 90,000.00 | $ 40,000.00 40,000.00 80,000.00 80,000.00 50,000.00 50,000.00 | $  150,000.00 150,000.00
DIVERSION OF WATER
25 DISPOSAL OF CONTROLLED MATERIALS 6,760 TON 40.00| $ 270,400.00 45.00 304,200.00 48.00 324,480.00 | $ 40.00 270,400.00 10.00 67,600.00 60.00 405,600.00 | $ 80.00 540,800.00
26 CONTROLLED MATERIALS EXCAVATION 8,150 ?iﬁ:)c 7.00| $ 57,050.00 11.00 89,650.00 10.00 81,500.00 | $ 18.00 146,700.00 10.00 81,500.00 10.00 81,500.00 | $ 25.00 203,750.00
27 MANAGEMENT OF REUSABLE 1,230 cusic 7.00| $ 8,610.00 15.00 18,450.00 10.00 12,300.00 | $ 18.00 22,140.00 20.00 24,600.00 10.00 12,300.00 | $ 10.00 12,300.00
CONTROLLED MATERIAL YARD
CUBIC
28 STONE CROSSING 140 YARD 85.00| $ 11,900.00 98.00 13,720.00 130.00 18,200.00 | $ 85.00 11,900.00 70.00 9,800.00 95.00 13,300.00 | $ 80.00 11,200.00
29 ::gaﬂgsvi_?g;AMlNATED 1 LUMP SUM 20,000.00 | $ 20,000.00 40,000.00 40,000.00 89,000.00 89,000.00 | $ 65,000.00 65,000.00 10,000.00 10,000.00 26,000.00 26,000.00 | $  100,000.00 100,000.00




NORTHEAST REMSCO

CONSTRUCTION. ING C.J. FUCCl, INC. EMPIRE PAVING, INC. LUDLOW CONSTRUCTION CO., INC. |  BALTAZAR CONTRACTORS, INC. P. GIOIOSO & SONS, INC. PAGANELLI CONSTRUCTION CORP.
BIDNO. 2013-008 BID DATE 10/1/2013 P
ESTIMATED | UNIT OF UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE UNIT PRICE BID PRICE
ITEM NO. ITEM DESCRIPTION QUANTITY | MEASURE
LINEAR
30  |PIPE CROSSING UNDER RAILROAD 160 oot | $ 4,000.00|$  640,000.00 | $ 4356.00 [ $  696,960.00 | $ 4,137.00 [ $  661,920.00 | $ 5,300.00 | $  848,000.00 | $ 6,875.00 | $ 1,100,000.00 | $ 6,253.00 | $  1,000,480.00 | $ 6,000.00 | $  960,000.00
31 giniwAiONCRETES'DEWALKAND 520 Sgggf $ 12.00| $ 6,240.00 | $ 1150 | $ 5,980.00 | $ 25.00 | $ 13,000.00 | $ 15.00 | $ 7,800.00 | $ 20.00 | $ 10,400.00 | $ 65.00 | $ 33,800.00 | $ 20.00 | $ 10,400.00
32 |30" REINFORCED CONCRETE PIPE 12 L'FEEATR $ 400.00| $ 4,800.00 | $ 200.00 | $ 2,400.00 | ¢ 100.00 | $ 1,200.00 | $ 200.00 | $ 2,400.00 | $ 300.00 | $ 3,600.00 | $ 205.00 | $ 2,460.00 | $ 120.00 | $ 1,440.00
33 EzDRE'NFORCED CONCRETE CULVERT 1 EACH | 600.00| $ 600.00 | $ 2,200.00 | $ 2,200.00 | $ 1,050.00 | $ 1,050.00 | $ 3,500.00 | $ 3,500.00 | $ 2,000.00 | $ 2,000.00 | $ 550.00 | $ 550.00 | $ 3,000.00 | $ 3,000.00
34 |CONCRETE CURBING 240 L'FEEATR $ 25.00| $ 6,000.00 | $ 28.00 | $ 6,720.00 | $ 35.00 [ $ 8,400.00 | $ 36.00 | $ 8,640.00 | $ 50.00 | $ 12,000.00 | $ 65.00 | $ 15,600.00 | $ 50.00 | $ 12,000.00
35 |24 PVC FORCE MAIN PIPING AND 210 LINEAR 1 ¢ 500.00| $  105,000.00 | $ 460.00 | $ 96,600.00 | $ 847.00 | $  177,870.00 | $ 440.00 | $ 92,400.00 | $ 350.00 | $ 73,500.00 | $ 801.00 | $  168,210.00 | $ 1,000.00 | $  210,000.00
APPURTENANCES FOOT
36 |30 PVC FORCE MAIN PIPING AND 6,670 LINEAR 1 ¢ 350.00| $  2,334,500.00 | $ 320.00 | $ 2,134,400.00 | $ 441.00 | $ 2,941,470.00 | $ 500.00 | $  3,335,000.00 | $ 560.00 | $ 3,735,200.00 | $ 375.00 | $  2,501,250.00 | $ 500.00 | $  3,335,000.00
APPURTENANCES FOOT
37  |HYDROSTATIC TESTING OF FORCE MAIN 1 tumpsum| $  12,000.00| $ 12,000.00 | $ 5,000.00 | $ 5,000.00| $  30,000.00 | $ 30,000.00 | $ 100,000.00 | $  100,000.00 | $ 114,000.00 | $  114,000.00 | $  62,000.00 | $ 62,000.00 | $  100,000.00 [ $  100,000.00
38 E:EE?;ONALDR'LLED FORCE MAIN 5,890 LIF,:JEO/_}I'R $ 920.00| $ 5,418,800.00 | $ 875.00 | $ 5,153,750.00 | $ 783.00 | $ 4,611,870.00 | $ 1,030.00 | $  6,066,700.00 | $ 1,350.00 | $  7,951,500.00 | $ 1,190.00 | $  7,009,100.00 | $ 1,250.00 | $  7,362,500.00
39 EI'EEEg'ONALDR'LLED FORCE MAIN 2,730 LIF,:JEO/_}I'R $ 1,000.00| $  2,730,000.00 | $ 1,050.00 | $  2,866,500.00 | $ 783.00 | $ 2,137,590.00 | $ 1,050.00 | $  2,866,500.00 | $ 1,350.00 | $  3,685,500.00 | $ 1,400.00 | $  3,822,000.00 | $ 1,250.00 | $  3,412,500.00
40 |DISPOSAL OF HDD BORE CUTTINGS 3,960 TON |3 25.00] $ 99,000.00 | $ 65.00 [ $  257,400.00 | $ 10.00 | $ 39,600.00 | $ 3000 [$  118,800.00 [ $ 7200 $  285,120.00 [ $ 8500 | $  336,600.00 | $ 60.00 [ $  237,600.00
1
41  |DISPOSAL OF HDD DRILLING MUD 235 GA’L??)?\‘S $ 280.00| $ 65,800.00 | $ 750.00 | $  176,250.00 | $ 110.00 | $ 25,850.00 | $ 500.00 | $  117,500.00 | $ 1,100.00 | $  258,500.00 | $ 1,12500 | $  264,375.00 | $ 50.00 | $ 11,750.00
42 |HDD ADDITIONAL REDIRECT IN ROCK 5 EACH | s 3,400.00| $ 17,000.00 | $  40,000.00 [ ¢  200,000.00| ¢ 4000000 ¢ 20000000 ¢  40,00000[$  200000.00]$ 1.00 | $ 5.00]$ 1.00 | $ 5.00|$  18,000.00 [ $ 90,000.00
43 |HDD ADDITIONAL REDIRECT IN SOIL 5 EACH |$  12,000.00]$ 60,000.00 | $  20,000.00|$  100,000.00| $ 2000000 [$  100,000.00 | $  20,000.00 [$  100,000.00 | $ 1.00 | $ 5.00]$ 1.00 | $ 500|$  13,000.00 [ $ 65,000.00
LINEAR
44 |HDD ADDITIONAL CONDUCTOR CASING 500 B 1,040.00| $  520,000.00 | $ 990.00 | $  495,000.00 | $ 985.00 | $  492,500.00 | $ 1.00 | $ 500.00 | $ 550.00 | $  275,000.00 | $ 52500 | $  262,500.00 | $ 1,200.00 | $  600,000.00
LINEAR
45  |PERMANENT ACCESS ROAD 4,000 oot |8 40.00| $  160,000.00 | $ 5400 |$  216,000.00| $ 4465|$  178,600.00 | $ 38.00($  152,000.00 | $ 7000 [ $  280,000.00 | $ 80.00 [ $  320,000.00 | $ 4000 [ $  160,000.00
WETLAND MITIGATION AND ARE
46 GATIO 852 sau $ 5.00| $ 4,260.00 | $ 7.00 | $ 5,964.00 | $ 5.00|$ 4,260.00 | $ 20.00 | $ 17,040.00 | $ 6.00 | $ 5,112.00 | $ 40.00 | $ 34,080.00 | $ 50.00 | $ 42,600.00
ENHANCEMENT YARD
NTROL AND REMOVAL OF INVASIVE
47 \C/SGETAOHON OVALO S 11.3 ACRE | s 1,900.00 | $ 21,470.00 | $  18,000.00 | $  203,400.00 | $ 500.00 | $ 5,650.00 | $ 6,000.00 | $ 67,800.00 | $ 5,700.00 | $ 64,410.00 | $  25000.00 | $  282,500.00 | $  10,500.00 | $  118,650.00
48 |AIR VALVE MANHOLE 5 EACH |$ 8500000{¢ 42500000]|¢  40,00000]¢  20000000]$ 3709500 18547500 ¢  48,00000|$  240,00000]$  56,00000|$  280,00000|$  45000.00[$ 22500000 | 50,00000[$  250,000.00
49  [JUNCTION VAULT 4 EACH | ¢ 335000.00{$ 1,340,000.00|$ 190,00000[$ 76000000 $ 22793000  911,72000[$ 273,000.00 [ $ 1,092,000.00 | $ 27500000 | $ 1,100,000.00 | $ 285,000.00 [ $ 1,140,000.00 | $  300,000.00 [ $ 1,200,000.00
50 |FORCE MAIN DRAIN MANHOLE 5 EACH | s 9,000.00| $ 45,000.00 | $  18,000.00 | $ 90,000.00 | $  24,000.00 | $  120,00000 | $  22,000.00[$  110,000.00 | $  30,000.00 [$  150,000.00 [$  20,000.00 [$  100,000.00|$  30,00000[¢$  150,000.00
RAILROAD TRACK REMOVAL AND
51 N/A N/A ) 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00
REPLACEMENT (ALLOWANCE) / / $ 50,000.00 | $ , $ , $ , $ , $ , $ $ $ $ $ $ $ $
52 |RAILROAD STONE BALLAST 50 %iﬁ'DC $ 300.00| $ 15,000.00 | $ 80.00 | $ 4,000.00 | $ 100.00 | $ 5,000.00 | $ 110.00 | $ 5,500.00 | $ 150.00 | $ 7,500.00 | $ 160.00 | $ 8,000.00 | $ 120.00 | $ 6,000.00
53 :’Xﬁ;&/i?\i;j RCE MAIN TESTING N/A N/A $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00 | $ 5,000.00
TI\(I)(;I;.I:ILSII;\;\ES oD ITENS 1753 $ 15,350,790.00 $ 15,771,159.00 $ 16,321,660.00 $ 18,788,748.50 $ 21,132,002.00 $ 21,415,315.00 $ 22,167,547.00
ADD ALTERNATE NO. 1 - EXTENDED
54 1 LUMP SUM 35,000.00 35,000.00 0.00 0.00 30,000.00 30,000.00 25,000.00 25,000.00 5,000.00 5,000.00 25,000.00 25,000.00 95,000.00 95,000.00
WARRANTY (MAINTENANCE BOND) 2 2 s s > > 2 2 2 2 2 2 2 2
ADD ALTERNATE NO. 2 - CITY OF
55 ) 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,002.00 5,000.00
MIDDLETOWN PERMITS (ALLOWANCE) N/A N/A s 5,000.00| 3 s $ $ $ $ $ $ $ $ $ $ $
GRAND TOTAL ITEMS 1 - 55 INCLUSIVE $ 15,390,790.00 $ 15,776,159.00 $ 16,356,660.00 $ 18,818,748.50 $ 21,142,002.00 $ 21,445,315.00 $ 22,267,547.00
HDD PIPE MATERIAL (PVC OR HDPE) PVC PVC PVC PVC PVC PVC PVC




