

CITY OF MIDDLETOWN, CT
 Department Review Report
 Bid# 2019-005 JOHN S. ROTH WELLFIELD IMPROVEMENTS

#	Description	Qty	Xenelis Construction		D'Amato Construction Co.	
			Unit-Price	Extension	Unit-Price	Extension
1	DEMOLITION	0	29,000.00	29,000.00	240,375.00	240,375.00
	PRICE PER LUMP SUM					
2	SITE WORK	0	215,000.00	215,000.00	708,685.00	708,685.00
	PRICE PER LUMP SUM					
3	CONCRETE WORK	30	2,500.00	75,000.00	1,270.00	38,100.00
	PER C.Y.					
4	MISCELLANEOUS METAL	0	11,000.00	11,000.00	16,640.00	16,640.00
	PER LUMP SUM					
5	PAINTING	0	21,000.00	21,000.00	31,860.00	31,860.00
	PER LUMP SUM					
6	WELL REDEVELOPMENT	0	869,000.00	869,000.00	221,350.00	221,350.00
	PER LUMP SUM					
7	DRILL REPLACEMENT WELL NO. 1 & REPLACEMENT WELL N	150	1,330.00	199,500.00	5,000.00	750,000.00
	PER V.F.					
8	ADDITIONAL REDEVELOPMENT	0	635.00	635.00	475.00	475.00
	PER EACH HOUR					
9	FURNISH AND INSTALL WELL PUMPS	2	48,000.00	96,000.00	60,180.00	120,360.00
	PER EACH					
10	WELL HOUSE PIPING	0	133,000.00	133,000.00	151,079.00	151,079.00
	PER LUMP SUM					
11	UNDERGROUND PIPING	0	124,000.00	124,000.00	183,327.00	183,327.00
	PER LUMP SUM					
12	PIPE CLEANIBG/ICE PIGGING	0	71,000.00	71,000.00	77,160.00	77,160.00
	PER LUMP SUM					
13	PRE-CAST CONCRETE STRUCTURES	6	119,500.00	717,000.00	133,397.00	800,382.00
	EACH					
14	INSTRUMENTATION & CONTROLS	0	79,000.00	79,000.00	80,830.00	80,830.00
	PER LUMP SUM					
15	ELECTRICAL & HVAC	0	292,000.00	292,000.00	280,970.00	280,970.00
	PER LUMP SUM					
	Total of Items 1-15:			2,932,135.00		3,701,593.00